NPS ENVIRONMENTAL
SCOPE OF WORK

GENERAL DESCRIPTION OF WORK: The work consists of providing hazardous
waste remediation services, as described herein, on a statewide basis as assigned by
individual task orders issued to access the master contract issued under this statement of
interest (SOI). The purpose of the work is to remediate hazardous waste, toxic
substances, solid waste and petroleum contaminated sites as regulated by State and
Federal statutes and regulations on an “as needed” basis. The work may include, but is
not limited to, excavation, hauling and disposal or treatment of contaminated soil, in-situ
remediation of contaminated soil, in-situ remediation of contaminated surface water and
groundwater, pumping and treating contaminated water, disposal of contaminated water,
remediation of indoor air, risk assessment of contaminated sites, responding to and
remediating spills, operation and maintenance of on-going remedial systems,
decommissioning remedial systems, conducting fate and transport modeling, site
investigation/characterization, and site restoration. The successful contractor may be
called on to assist CDOT as an expert witness.

RESPONSIBILITY: The contractor shall be solely responsible for the safe and
satisfactory performance of all services required by the contract resulting from this SOL.
All personnel working at the site will be required to have the training appropriate to the
task including OSHA 40-hour HAZWOPER Training.

CATEGORIES OF SERVICE: There are 9 categories of service to be provided by the
contractor under this contract as follows:

A. Hazardous Waste Remediation: The contractor will be required to design, install,
operate and maintain a remediation system or process for hazardous waste sites as
defined under Resource Conservation & Recovery Act (RCRA), subtitle C or
toxic substances as regulated under the Toxic Substances Control Act (TSCA).
The remediation can be in any media, including water, soil, and/or air and may
include wastes governed by the CDPH&E “regulations pertaining to the cleanup
of methamphetamine laboratories”. The contractor will be responsible for the
proper disposal of all wastes generated as a result of the remediation or other site
activities. The contractor may be required to perform a risk assessment of the site
as well as additional site characterization.

B. Petroleum Waste Remediation: The contractor will be required to design, install,
operate and maintain a remediation system or process for petroleum contaminated
waste sites as defined under RCRA subtitle I. The remediation can be in any
media, including water, soil and/or air. The contractor will be responsible for the
proper disposal of all wastes generated as a result of the remediation or other site
activities. The contractor may be required to perform a risk assessment of the site
as well as additional site characterization.
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Solid Waste Remediation: The contractor will be required to design, install,
operate and maintain a remediation system or process for solid waste sites as
defined under RCRA subtitle D. The remediation can be in any media, including
water, soil and/or air and may include wastes governed by the CDPH&E
“regulations pertaining to the cleanup of methamphetamine laboratories”. The
contractor will be responsible for the proper disposal of all wastes generated as a
result of the remediation or other site activities. The contractor may be required
to perform a risk assessment of the site as well as additional site characterization.

Site Investigation/Characterization: The contractor will be required to conduct
adequate and appropriate investigations and characterizations of
soil/groundwater/surface water/indoor air to fully delineate both vertical and
horizontal extent of affected media for petroleum contaminated sites as defined
under RCRA subtitle I, hazardous waste sites as defined under RCRA, subtitle C
or toxic substances as regulated under the TSCA, solid waste sites as defined
under Subtitle D of the RCRA.

This work may also include delineation of contaminant type. The contractor will
be required to conduct the appropriate investigation and characterization for any
affected media for any project sites governed by the state regulations pertaining to
methamphetamine laboratories. The contractor will be responsible for conducting
environmental site assessments on properties to be purchased, or previously
purchased by CDOT for roadway expansion projects. The contractor will be
responsible for the proper disposal of all wastes generated as a result of the
investigation/characterization.

Spill response: The contractor will be required to respond to highway spills
containing any materials regulated under the Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA) and State and local solid
waste regulations. The contractor will also be required to conduct remediation of
all materials that may be affected by the related spill. The contractor will be
responsible for the proper disposal of all wastes generated as a result of the
remediation. The contractor may be required to perform a risk assessment of the
site as well as additional site characterization.

Second Opinion Services: The contractor will be required to evaluate all pertinent
data to render a professional opinion.

Expert Witness Services: The contractor will be required to provide expert
witness service in support of litigation and public involvement processes
involving CDOT property or other properties in the vicinity thereof.

Site Restoration Services: The contractor will be required to restore remediation
sites to an appropriate condition as determined by CDOT.
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L Technical Advisory Assistance: The contractor will be required to provide
assistance to the CDOT project manager or engineer, evaluation and/or
confirmation of site activities or plans in order to provide CDOT with any
required environmental document(s). This work may include any of the
documents previously discussed in addition to providing procedures and
specifications to a contractor, for the purpose of providing CDOT guidance with
solid-, petroleum-, or hazardous-waste identification, management, and/or
disposal within a project.

HAZARDOUS WASTE REMEDIATION: CDOT owned or managed sites
contaminated by material regulated under TSCA or Subtitle C of the Resource
Conservation and Recovery Act shall be remediated in accordance with all applicable
State and Federal statutes and regulations and local ordinances. The contractor will
submit a Health and Safety Plan (HASP) when required by the CDOT Project Manager.
The HASP will cover all phases of work expected at the site. Where appropriate, the
contractor will also submit a Sampling and Analysis Plan (SAP). The SAP will include a
brief description of the site, the type of sampling and media to be sampled, the laboratory
analysis (including methodology) to be done, the Quality Control/Quality Assurance
sampling to be done, and the regulatory standards for target compounds. A Quality
Assurance Project Plan (QAPP) may also be required. Prior to any work taking place, a
certified traffic control plan will be presented to the project manager of any and all
remediation sites where the traveling public’s safety is a concern.

The contractor will be required to review all relevant data for the project site. Data may
include but is not limited to Phase I site assessments, Phase II site investigations,
Corrective Action Plans, Corrective Measures Plans, groundwater monitoring reports
and/or other data packages. The contractor may be required to perform a Risk-Based
Corrective Action (RBCA) study in accordance with ASTM guide E2081-00, E2205-02
and/or additional and appropriate ASTM standards. The contractor may be required to
assess the feasibility of the remediation through bench-scale or pilot testing when
appropriate. The contractor will be required to submit a Work Plan detailing the work to be
done, the time frame involved, total cost of the work, and materials to be used. Any
engineering plans, drawings, designs, etc. must be done under the supervision of a
professional engineer, licensed in the State of Colorado.

Any Health and Safety Plans should be reviewed and approved by a Certified Industrial
Hygienist (CIH). The contractor may be required to do all work needed to acquire any
pertinent State, local or Federal permits for the project.

All such permits will be held by CDOT. The contractor must be capable of performing
additional site characterization work, if necessary.

Installation of the remediation system will be done in accordance with approved plans
and under the supervision of a professional engineer, licensed in the State of Colorado. If
a remediation process (such as a dig and haul) is appropriate instead of an engineered
system, the work will be done under the supervision of an appropriate environmental
professional.
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Any work done on a site contaminated by an illicit drug laboratory will be conducted
under the supervision of an Industrial Hygienist (IH) or a CIH. Each site will also
include confirmatory air, surface water and soil sampling and/or groundwater monitoring
to establish correctness of the design or process as well as performance of the design or
process. The contractor will be responsible for seeing that all waste material generated
during remediation and monitoring will be properly stored, characterized, transported and
disposed or treated. Additionally, the contractor may be responsible for processing
CDOT "Permission to Enter Property" forms for access to properties not owned by
CDOT. All data generated by the project will be transmitted to CDOT in draft and final
copies in a timely manner. The number of copies and style of the report will be
determined by the CDOT project manager.

PETROLEUM WASTE REMEDIATION: CDOT owned or managed sites
contaminated by material regulated under Subtitle I of the Resource Conservation and
Recovery Act shall be remediated in accordance with all applicable State and Federal
statutes and regulations and local ordinances. The contractor will submit a HASP when
required by the CDOT project manager. The HASP will cover all phases of work
expected at the site. Where appropriate, the contractor will also submit a SAP. The SAP
will include a brief description of the site, the type of sampling and media to be sampled,
the laboratory analysis (including methodology) to be done, the Quality Control/Quality
Assurance sampling to be done, and the regulatory standards for target compounds. Prior
to any work taking place, a certified traffic control plan will be presented to the project
manager of any and all remediation sites where the traveling public’s safety is a concern.

The contractor will be required to review all relevant data for the project site. Data may
include but is not limited to Phase I site assessments, Phase II site investigations (Initial
Site Characterization Reports), Corrective Action Plans, Corrective Measures Plans,
groundwater monitoring reports and/or other data packages. The contractor may be
required to perform a Risk-Based Corrective Action (RBCA) study in accordance with
ASTM guide E1739-95, E2081-00, E2205-02 and/or additional and appropriate ASTM
standards. The contractor may be required to conduct a RBCA model in accordance with
the current Department of Labor, Division of Oil and Public Safety (OPS) Guidelines.

The contractor may be required to assess the feasibility of the remediation through bench-
scale or pilot testing when appropriate. The contractor will be required to submit a Work
Plan detailing the work to be done, the time frame involved, total cost of the work, and
materials to be used. Any engineering plans, drawings, designs, etc. must be done under
the supervision of a professional engineer, licensed in the State of Colorado. Any Health
and Safety Plans should be reviewed and approved by a CIH. The contractor may be
required to do all work needed to acquire any pertinent State, local or Federal permits for
the project.

All such permits will be held by CDOT. The contractor must be capable of performing
additional site characterization work, if necessary.
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Installation of the remediation system will be done in accordance with approved plans
and under the supervision of a professional engineer, licensed in the State of Colorado.

If a remediation process (such as a dig and haul) is appropriate instead of an engineered
system, the work will be done under the supervision of an appropriate environmental
professional. Each site will also include confirmatory air, surface water and soil sampling
and/or groundwater monitoring to establish correctness of the design or process as well as
performance of the design or process. The contractor will be responsible for seeing that
all waste material generated during remediation and monitoring will be properly stored,
characterized, transported and disposed or treated. Additionally, the contractor may be
responsible for processing CDOT "Permission to Enter Property" forms for access to
properties not owned by CDOT.

If it 1s more appropriate to run a Fate and Transport Model to achieve closure, the OPS
approved contaminant transport model will be run and results submitted to CDOT.

All data generated by the project will be transmitted to CDOT in draft and final copies in
a timely manner. The number of copies and style of the report will be determined by the
CDOT project manager.

SOLID WASTE REMEDIATION: CDOT owned or managed sites contaminated by
material regulated under Subtitle D of the Resource Conservation and Recovery Act shall
be remediated in accordance with all applicable State and Federal statutes and regulations
and local ordinances. The contractor will submit a HASP when required by the CDOT
project manager. The HASP will cover all phases of work expected at the site. Where
appropriate, the contractor will also submit a SAP. The SAP will include a brief
description of the site, the type of sampling and media to be sampled, the laboratory
analysis (including methodology) to be done, the Quality Control/Quality Assurance
sampling to be done, and the regulatory standards for target compounds. Prior to any
work taking place, a certified traffic control plan will be presented to the project manager
of any and all remediation sites where the traveling public’s safety is a concern.

The contractor will be required to review all relevant data for the project site. Data may
include but is not limited to Phase I site assessments, Phase II site investigations,
Corrective Action Plans, Corrective Measures Plans, groundwater monitoring reports
and/or other data packages. The contractor may be required to perform a Risk-Based
Corrective Action (RBCA) study in accordance with ASTM guide E2081-00, E2205-02
and/or additional and appropriate ASTM standards. The contractor may be required to
assess the feasibility of the remediation through bench-scale or pilot testing when
appropriate. The contractor will be required to submit a Work Plan detailing the work to
be done, the time frame involved, total cost of the work, and materials to be used. Any
engineering plans, drawings, designs, etc. must be done under the supervision of a
professional engineer, licensed in the State of Colorado. Any Health and Safety Plans
should be reviewed and approved by a CIH. The contractor may be required to do all
work needed to acquire any pertinent State, local or Federal permits for the project. All
such permits will be held by CDOT. The contractor must be capable of performing
additional site characterization work, if necessary.
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Installation of the remediation system will be done in accordance with approved plans
and under the supervision of a professional engineer, licensed in the State of Colorado. If
a remediation process (such as a dig and haul) is appropriate instead of an engineered
system, the work will be done under the supervision of an appropriate environmental
professional. Any work done on a site contaminated by an illicit drug laboratory will be
conducted under the supervision of an Industrial Hygienist (IH) or a CIH. Each site will
also include confirmatory air, surface water and soil sampling and/or groundwater
monitoring to establish correctness of the design or process as well as performance of the
design or process. The contractor will be responsible for seeing that all waste material
generated during remediation and monitoring will be properly stored, characterized,
transported and disposed or treated. Additionally, the contractor may be responsible for
processing CDOT "Permission to Enter Property" forms for access to properties not
owned by CDOT. All data generated by the project will be transmitted to CDOT in draft
and final copies in a timely manner. The number of copies and style of the report will be
determined by the CDOT project manager.

SITE INVESTIGATION/CHARACTERIZATION: CDOT owned or managed sites
potentially contaminated by material regulated under TSCA, Subtitle C, Subtitle D, or
Subtitle I of the Resource Conservation and Recovery Act shall be investigated
(including Phase I and Phase II Site Assessments) and characterized, in accordance with
all applicable State and Federal statutes and regulations and local ordinances. The
contractor will submit a HASP when required by the CDOT project manager. The HASP
will cover all phases of work expected at the site. Where appropriate, the contractor will
also submit a SAP. The SAP will include a brief description of the site, the type of
sampling and media to be sampled, the laboratory analysis (including methodology) to be
done, the Quality Control/Quality Assurance sampling to be done, and the regulatory
standards for target compounds. Prior to any work taking place, a certified traffic control
plan will be presented to the project manager for any and all sites where the traveling
public’s safety is a concern. Subsequent to the field work a standard Initial Site
Assessment (ISA) report in accordance with ASTM E 1527-05 will be prepared when
appropriate.

The contractor will be required to review all relevant data for the project site. Data may
include but is not limited to Phase I site assessments, Phase II site investigations,
groundwater monitoring reports and/or other data packages.

The contractor will be required to submit a work plan detailing the work to be done, the
time frame involved, total cost of the work, and materials to be used.

Any Health and Safety Plans should be reviewed and approved by a CIH. The contractor
may be required to do all work needed to acquire any pertinent State, local or Federal
permits for the project. All such permits will be held by CDOT.

All work conducted on site will be done in accordance with approved plans and under the
supervision of an appropriate environmental professional. Any work done on a site
contaminated by an illicit drug laboratory will be conducted under the supervision of an
Industrial Hygienist (IH) or a CIH.
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The contractor will be responsible for seeing that all waste material generated during
remediation and monitoring will be properly stored, characterized, transported and
disposed or treated. Additionally, the contractor may be responsible for processing
CDOT "Permission to Enter Property" forms for access to properties not owned by
CDOT. All data generated by the project will be transmitted to CDOT in draft and final
copies in a timely manner. The number of copies and style of the report will be
determined by the CDOT project manager.

SPILL RESPONSE: CDOT owned or managed properties in which a spill has occurred
releasing materials to the environment which are regulated under CERCLA shall be
responded to as soon as authorized by the CDOT Project Manager. All released materials
and media affected by the released material shall be removed and/or remediated in
accordance with all applicable State and Federal statutes and regulations and local
ordinances. The contractor should have a generalized HASP on file to address activities
that will be conducted during such an event. The HASP will cover all phases of work
expected at the site.

All work will be done under the supervision of an appropriate environmental
professional. Any work done on a site contaminated by an illicit drug laboratory will be
conducted under the supervision of an Industrial Hygienist (IH) or a CIH. Each site will
also include confirmatory surface water, soil sampling and/or groundwater sampling to
establish completeness of the removal activities. The contractor will be responsible for
seeing that all waste material generated during the response action will be properly
stored, characterized, transported and disposed or treated. The contractor may be
required to do all work needed to acquire any pertinent State, local or Federal permits for
the project. All such permits will be held by CDOT. The contractor must be capable of
performing additional site characterization work, if necessary. All data generated by the
project will be transmitted to CDOT in draft and final copies in a timely manner. The
number of copies and style of the report will be determined by the CDOT project
manager.

SECOND OPINION SERVICES: The contractor shall be provided pertinent data
CDOT has collected for the project (or portion thereof) to be evaluated. Based on these
data, the contractor shall make an independent evaluation of the data and provide a
recommendation of how the project, or a portion thereof, should proceed. Major
elements of the recommendation shall include, but not be limited to, identification of any
additional data collection required, methodology(ies) to be applied, general approach to
the problem, and a proposed cost estimate. This recommendation will include a
discussion of the most appropriate and cost effective technology available. These
elements shall be furnished in report format to the designated CDOT representative.

EXPERT WITNESS SERVICES: Occasionally CDOT will require expert witness
services associated with litigation or public hearings or meetings. The subject matter of
the expert witness services is expected to include but not be limited to, engineering,
geology, hydrology, hydraulics, chemistry, health risk (including toxicology and
epidemiology), and regulatory issues.
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SITE RESTORATION SERVICES: At the close of remediation or other intrusive or
disruptive activities, the contractor will be required to restore the site to a condition to be
determined by CDOT. This may include, but is not limited to, removal of all or part of
an engineered system (monitoring wells, pumps, piping, etc.), regrading the site,
replacing the vegetation, and replacement of small-scale structures (sidewalks, retaining
walls, culverts, piping, etc.). Any design work may require the supervision of a
professional engineer, licensed in the State of Colorado. Any restoration work done on a
site contaminated by an illicit drug laboratory will be conducted under the supervision of
an Industrial Hygienist (IH) or a CIH. The contractor may be required to do all work
needed to acquire any pertinent State, local or Federal permits for the project.

All such permits will be held by CDOT. The contractor will be responsible for seeing that
all waste material generated during restoration will be properly stored, characterized,
transported and disposed or treated. All data generated by the project will be transmitted
to CDOT in draft and final copies in a timely manner. The number of copies and style of
the report will be determined by the CDOT project manager. Prior to any work taking
place, a certified traffic control plan will be presented to the project manager of any and
all sites where the traveling public’s safety is a concern.

TECHNICAL ADVISORY ASSISSTANCE: The contractor shall be provided
pertinent data CDOT has collected for the project (or portion thereof) to be evaluated.
Based on these data, the contractor shall make an independent evaluation of the data and
prepare any document needed to allow CDOT to proceed with the project, or a portion
thereof, in a matter that is in compliance with federal and state regulations and in
accordance with all project specifications. This work may include preparation of any of
the documents previously discussed, in addition to providing procedures and
specifications to a contractor, for the purpose of providing CDOT guidance with solid-,
petroleum - or hazardous waste identification, management, and/or disposal within a
project.
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